DECK REPAIR, 1/4" TO 1" DEPTH

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER : 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N1
STATE/FEDERAL AID NO: EBHOS-N049 (1) CONTRACT TIME : 502 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : EBHOS-N049 (1)
BR 1-585 ON N049 AUGUSTINE CUT-OFF OVER BRANDYWINE CREEK
SET-ASIDE
VENDOR RANKING : Contract was awarded on 12/17/12 to vendor EASTERN HIGHWAY SPECIALISTS, INC.
TOTAL $ OVER $ OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,600,000.00 85.5290% 100.0000%
1 EASTERN HIGHWAY SPECIALISTS, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 4,209,096.98 100.0000% 116.9194%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 4,918,606.30 116.8566% 136.6280%
3 J D ECKMAN, INC., 4781 LOWER VALLEY ROAD, ATGLEN, PA, 19310 $ 4,947,624.15 117.5460% 137.4340%
4 GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 5,331,530.06 126.6668% 148.0981%
5 CORMAN CONSTRUCTION, INC., 12001 GUILFORD ROAD, ANNAPOLIS JUNCTION, MD, 20701 $ 5,868,000.00 139.4123% 163.0000%
I ( 0 ) | ( 1) | ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | [ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  PROJECT ITEMS
| | |
0010 201000 LUMP | 10000.00000 10000.00]| 8000.00000 8000.00|  21950.00000 21950.00
CLEARING AND GRUBBING [ [ [
0020 207000 30.000 CY | 60.00000 1800.00| 51.00000 1530.00] 32.50000 975.00
EXCAVATION AND BACKFILL FOR STRUCTURES | [ [
0030 211002 189.000 LF | 8.00000 1512.00] 3.40000 642.60| 3.00000 567.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRATL) | [ [
0040 251000 1300.000 LF | 5.00000 6500.00] 2.80000 3640.00] 2.60000 3380.00
SILT FENCE [ [ [
0050 302007 12.000 CcY | 100.00000 1200.00] 82.00000 984.00| 67.00000 804.00
GRADED AGGREGATE BASE COURSE, TYPE B [ [ |
0060 401804 88.000 TON | 105.00000 9240.00] 142.00000 12496.00] 157.00000 13816.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS | | |
PG 70-22 (CARBONATE STONE) | | [
0080 602001 5.000 CY | 1500.00000 7500.00 | 1200.00000 6000.00] 1115.00000 5575.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | [ [
A | | |
0090 602013 30.000 CY | 800.00000 24000.00| 1300.00000 39000.00] 1115.00000 33450.00
PORTLAND CEMENT CONCRETE MASONRY, [ [
SUPERSTRUCTURE, CLASS D | | |
0100 602574 100.000 SF | 75.00000 7500.00| 29.50000 2950.00] 39.00000 3900.00
| | |
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CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER : 003 CONTRACT ID : T201007402.01
LETTING DATE : 10/23/12 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

12/17/12
003 -2

( 0 ) I( 1 )
ENGINEER'S ESTIMATE

LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE

|EASTERN HIGHWAY SPEC INC

I(

2 )

|[MUMFORD & MILLER CONCRETE INC

|
AMOUNT |

UNIT PRICE

111.

230.

20.

572.

998.

75.

454.

250.

12250.

46000.

91.

575.

1750.

153000.

46.

2.

00000

50000

00000

00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

70000

17175.

25948.

3750.

25878.

8200.

52664.

15500.

12250.

46000.

33397.

10350.

1750.

153000.

170200.

10800.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0110 602575 100.000 SF | 100.00000 10000.00| 52.00000 5200.00]
DECK REPAIR, 1" TO 3" DEPTH | | |
0120 602576 100.000 SF | 150.00000 15000.00 | 100.00000 10000.00|
DECK REPAIR, 3" TO < FULL DEPTH | | |
0130 602577 10.000 SF | 200.00000 2000.00] 143.00000 1430.00]
DECK REPAIR, FULL DEPTH | | |
0140 602579 100.000 EACH | 50.00000 5000.00] 13.50000 1350.00]
DRILLING HOLES AND INSTALLING DOWELS | | |
0150 602580 30.000 CY | 1500.00000 45000.00 | 1900.00000 57000.00 |
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0160 602586 26.000 CF | 800.00000 20800.00] 400.00000 10400.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0170 602611 50.000 LF | 75.00000 3750.00] 55.50000 2775.00]
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0180 602646 8626.000 SF | 4.50000 38817.00] 3.00000 25878.00]
SILICONE ACRYLIC CONCRETE SEALER | | |
0200 603500 4100.000 LB | 5.00000 20500.00] 4.50000 18450.00 |
REPLACING BAR REINFORCEMENT | | |
0210 605511 116.000 LF | 375.00000 43500.00 | 442.00000 51272.00 ]
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0240 605578 62.000 EACH | 150.00000 9300.00] 191.00000 11842.00]
REPLACING STEEL RIVETS/BOLTS | | |
0260 605606 LUMP | 12000.00000 12000.00 | 6000.00000 6000.00]
TEMPORARY BRIDGE SUPPORT SYSTEM | | |
0270 605670 LUMP | 50000.00000 50000.00 | 32000.00000 32000.00]
BRIDGE JOINT DRAIN TROUGH | | |
0280 605693 367.000 LF | 40.00000 14680.00 | 113.00000 41471.00]
SILICONE JOINT SEAL, 1" | | |
0290 605709 18.000 EACH | 375.00000 6750.00] 611.00000 10998.00
WELD REPAIRS | | |
0300 605732 1.000 EACH | 1500.00000 1500.00 | 1100.00000 1100.00]
REPLACE STEEL TAP BOLT | | |
0310 605733 LUMP | 210000.00000 210000.00| 130000.00000 130000.00 |
PIN AND HANGER RETROFIT | | |
0320 610502 3700.000 LF | 5.00000 18500.00 | 21.50000 79550.00 |
POINTING EXISTING STONE MASONRY | | |
0330 611503 4000.000 SF | 4.50000 18000.00 | 3.15000 12600.00 |
| | |

GRAFFITI REMOVAL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/17/12
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER  : 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 612502 180.000 LF | 35.00000 6300.00] 41.50000 7470.00]| 54.00000 9720.00
PVC PIPE, 6" | | |
0350 612503 90.000 LF | 45.00000 4050.00] 50.00000 4500.00] 114.00000 10260.00
PVC PIPE, 8" | | |
0360 705001 900.000 SF | 5.50000 4950.00] 6.80000 6120.00] 9.50000 8550.00
P.C.C. SIDEWALK, 4" | | |
0370 712005 113.000 sY | 60.00000 6780.00] 75.00000 8475.00]| 73.50000 8305.50
RIPRAP, R-4 | | |
0380 720585 3.000 EACH | 2650.00000 7950.00| 3000.00000 9000.00]| 3250.00000 9750.00
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-31 | | |
0390 725001 1.000 EACH | 1000.00000 1000.00]| 1100.00000 1100.00] 1150.00000 1150.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE 31) | | |
0400 725002 3.000 EACH | 2350.00000 7050.00]| 3000.00000 9000.00]| 3250.00000 9750.00
GUARDRAIL TO BARRIER CONNECTION, | |
APPROACH TYPE 1-31 | |
0410 726001 1.000 EACH | 750.00000 750.00] 1000.00000 1000.00] 1050.00000 1050.00
END ANCHORAGE 31 | |
0420 727004 1864.000 LF | 50.00000 93200.00 | 85.00000 158440.00] 89.75000 167294.00
CHAIN-LINK FENCE, 6' HIGH | | |
0430 727006 16.000 EACH | 200.00000 3200.00] 369.00000 5904.00] 375.00000 6000.00
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0440 727007 12.000 LF | 75.00000 900.00| 71.50000 858.00 | 74.00000 888.00
CHAIN-LINK FENCE, 8' HIGH | | |
0450 727008 2.000 EACH | 250.00000 500.00 | 296.00000 592.00]| 305.00000 610.00
TERMINAL POSTS FOR 8' CHAIN-LINK FENCE | | |
0460 727014 1640.000 LF | 5.00000 8200.00] 2.80000 4592.00] 4.50000 7380.00
CONSTRUCTION SAFETY FENCE | | |
0470 727547 1870.000 LF | 10.00000 18700.00] 3.40000 6358.00] 4.00000 7480.00
REMOVAL OF FENCE | |
0480 732005 243.000 cCY | 5.00000 1215.00] 49.00000 11907.00] 47.50000 11542.50
TOPSOIL (CY) | | |
0490 734013 1428.000 SY | 1.00000 1428.00]| 0.45000 642.60| 0.75000 1071.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0500 735535 1428.000 SY | 10.00000 14280.00] 2.50000 3570.00] 2.35000 3355.80
| | |

SOIL RETENTION BLANKET MULCH, TYPE 5



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/17/12
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER : 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0510 743005 360.000 EADY | 40.00000 14400.00] 30.00000 10800.00 | 35.00000 12600.00
|

FURNISH AND MAINTAIN PORTABLE LIGHT
ASSEMBLY



RETROREFLECTIVE PREFORMED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/12
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-585 ON NO49 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER : 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N1
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0520 743007 288.000 HOUR | 75.00000 21600.00] 75.00000 21600.00] 75.00000 21600.00
TRAFFIC OFFICERS | |
0530 743008 22.000 EACH | 20.00000 440.00] 17.00000 374.00] 17.50000 385.00
REFLECTOR PANELS | |
0540 743010 245.000 EADY | 100.00000 24500.00] 113.00000 27685.00]| 115.00000 28175.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0550 743015 1100.000 LF | 30.00000 33000.00] 36.00000 39600.00| 40.00000 44000.00
FURNISH AND MAINTAIN PORTABLE PCC | |
SAFETY BARRIER | |
0560 743023 6024.000 LFDY | 2.00000 12048.00]| 0.80000 4819.20]| 0.30000 1807.20
TEMPORARY BARRICADES, TYPE III | | |
0570 743025 2.000 EACH | 1000.00000 2000.00 1100.00000 2200.00] 1165.00000 2330.00
INSTALL TEMPORARY IMPACT ATTENUATOR | | |
0580 743028 2.000 EACH | 8000.00000 16000.00]| 4400.00000 8800.00]| 4550.00000 9100.00
FURNISH TEMPORARY IMPACT ATTENUATOR - | | |
NON-GATING, REDIRECTIVE, TEST-LEVEL 2 | | |
0590 743050 3920.000 HOUR | 52.90000 207368.00| 52.90000 207368.00| 52.90000 207368.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0600 743062 1960.000 HOUR | 76.71000 150351.60| 76.71000 150351.60| 76.71000 150351.60
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0610 746647 8.000 EACH | 100.00000 800.00]| 170.00000 1360.00]| 525.00000 4200.00
REPLACEMENT OF ALUMINUM HANDHOLE COVER | | |
AND FASTENERS | |
0620 746648 2.000 EACH | 100.00000 200.00] 73.50000 147.00] 250.00000 500.00
REPLACEMENT OF STEEL FASTENERS | |
0630 748015 605.000 SF | 10.00000 6050.00 4.40000 2662.00] 4.50000 2722.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0640 748033 28.000 LF | 5.00000 140.00] 2.30000 64.40] 2.50000 70.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 5" | | |
0650 748525 5940.000 LF | 2.00000 11880.00]| 1.40000 8316.00]| 1.50000 8910.00
TEMPORARY MARKINGS, TAPE, 4" | | |
0660 748529 70.000 SF | 27.00000 1890.00| 30.50000 2135.00] 31.25000 2187.50
| | |
I | |

PATTERNEDMARKINGS, SYMBOL/LEGEND
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0670 748530 3750.000 SF | 2.00000 7500.00 | 1.70000 6375.00]
REMOVAL OF PAVEMENT STRIPING | | |
0680 748548 8028.000 LF | 3.00000 24084.00] 0.61000 4897.08
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0690 748553 1.000 EACH | 300.00000 300.00] 360.00000 360.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0700 748557 1745.000 LF | 5.00000 8725.00] 1.50000 2617.50]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 3" | | |
0710 749687 33.000 EACH | 50.00000 1650.00 | 51.00000 1683.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0720 749688 9.000 EACH | 80.00000 720.00] 73.50000 661.50]
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0730 758000 100.000 SY | 25.00000 2500.00] 17.00000 1700.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0740 759501 17.000 EAMO | 4000.00000 68000.00 | 2600.00000 44200.00|
FIELD OFFICE, SPECIAL | | |
0750 760001 5475.000 SYIN | 15.00000 82125.00 | 5.70000 31207.50]
PAVEMENT - MILLING CONCRETE | | |
0760 760006 840.000 SY | 1.50000 1260.00| 2.70000 2268.00]
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0770 762001 80.000 LF | 5.00000 400.00]| 5.70000 456.00]|
SAW CUTTING, HOT MIX | | |
0780 762002 240.000 LF | 5.00000 1200.00| 5.50000 1320.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0790 763000 LUMP | 202934.40000 202934.40| 200000.00000 200000.00]|
INITIAL EXPENSE | | |
0800 763501 LUMP | 57000.00000 57000.00 | 1600.00000 1600.00 |
CONSTRUCTION ENGINEERING | | |
0810 763503 1040.000 HOUR | 0.80000 832.00]| 0.80000 832.00]|
TRAINEE | | |
0820 763508 LUMP | 3000.00000 3000.00] 1100.00000 1100.00]
| | |

PROJECT CONTROL SYSTEM DEVELOPMENT PLAN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/12
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE 10/23/12 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0830 763509 17.000 EAMO | 400.00000 6800.00] 650.00000 11050.00] 50.00000 850.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
0840 763522 LUMP | 5000.00000 5000.00] 1100.00000 1100.00] 4500.00000 4500.00
COAST GUARD SPECIFIC CONDITIONS | |
0850 763643 LUMP | 57000.00000 57000.00 | 73000.00000 73000.00]| 85325.00000 85325.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,828,500.00] $ 1,698,796.98]| $ 1,939,433.80
—————————————————————————————————————————— e
SECTION 0002  FIXED QUANTITIES
| | |
0070 601522 1100.000 SF | 35.00000 38500.00] 35.00000 38500.00] 19.50000 21450.00
TEMPORARY PROTECTIVE SHIELD | | |
SECTION TOTALS | $ 38,500.00]| $ 38,500.00]| $ 21,450.00
—————————————————————————————————————————— e
SECTION 0003 SPECIALTY ITEMS
| | |
0860 602733 5475.000 SYIN | 100.00000 547500.00]| 83.00000 454425.00] 92.50000 506437.50
POLYESTER POLYMER CONCRETE OVERLAY | |
0870 605522 LUMP | 476000.00000 476000.00| 605000.00000 605000.00| 798500.00000 798500.00
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0880 605532 LUMP | 286000.00000 286000.00| 1125000.00000 1125000.00] 1461000.00000 1461000.00
CLEANING EXISTING STEEL STRUCTURES | |
(NON-HAZARDOUS BASE) | |
0890 605584 12100.000 LB | 35.00000 423500.00] 23.75000 287375.00]| 15.85000 191785.00
STEEL STRUCTURE REPAIR | | |
SECTION TOTALS | $ 1,733,000.00]| $ 2,471,800.00] $ 2,957,722.50
CONTRACT TOTALS | $ 3,600,000.00] $ 4,209,096.98]| $ 4,918,606.30
DBE GOALS | 10 | 4 % 4 3




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/17/12
PAGE : 003 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER : 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT N1
SET-ASIDE
I( 3 ) I ( 4 I( 5 )
|J D ECKMAN INC | GREGGO & FERRARA INC | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 PROJECT ITEMS
| | |
0010 201000 LUMP | 50000.00000 50000.00 | 5000.00000 5000.00] 50000.00000 50000.00
CLEARING AND GRUBBING | | |
0020 207000 30.000 CY | 50.00000 1500.00] 100.00000 3000.00] 100.45000 3013.50
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0030 211002 189.000 LF | 4.50000 850.50| 15.00000 2835.00] 5.20000 982.80
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0040 251000 1300.000 LF | 2.75000 3575.00] 3.40000 4420.00] 3.20000 4160.00
SILT FENCE | | |
0050 302007 12.000 CY | 50.00000 600.00 | 150.00000 1800.00] 251.67000 3020.04
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0060 401804 88.000 TON | 140.00000 12320.00]| 150.00000 13200.00]| 200.00000 17600.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS | | |
PG 70-22 (CARBONATE STONE) | | |
0080 602001 5.000 CY | 1500.00000 7500.00 | 1800.00000 9000.00| 1462.34000 7311.70
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0090 602013 30.000 CY | 2300.00000 69000.00 | 3600.00000 108000.00] 455.78000 13673.40
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0100 602574 100.000 SF | 30.00000 3000.00] 46.00000 4600.00 | 60.70000 6070.00
DECK REPAIR, 1/4" TO 1" DEPTH | | |
0110 602575 100.000 SF | 42.00000 4200.00 | 81.00000 8100.00 | 92.38000 9238.00
DECK REPAIR, 1" TO 3" DEPTH | | |
0120 602576 100.000 SF | 80.00000 8000.00] 110.00000 11000.00]| 155.73000 15573.00
DECK REPAIR, 3" TO < FULL DEPTH | | |
0130 602577 10.000 SF | 150.00000 1500.00] 190.00000 1900.00] 270.85000 2708.50
DECK REPAIR, FULL DEPTH | | |
0140 602579 100.000 EACH | 60.00000 6000.00] 28.00000 2800.00] 38.74000 3874.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0150 602580 30.000 CY | 2500.00000 75000.00] 1600.00000 48000.00 | 4011.76000 120352.80
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0160 602586 26.000 CF | 575.00000 14950.00]| 300.00000 7800.00| 1168.00000 30368.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0170 602611 50.000 LF | 50.00000 2500.00] 100.00000 5000.00] 158.50000 7925.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
| | |

INJECTION



GUARDRAIL TO BARRIER CONNECTION (EXIT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/12
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER : 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|J D ECKMAN INC |GREGGO & FERRARA INC | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 602646 8626.000 SF | 2.00000 17252.00] 3.00000 25878.00 | 3.20000 27603.20
SILICONE ACRYLIC CONCRETE SEALER | |
0200 603500 4100.000 LB | 2.30000 9430.00] 4.75000 19475.00| 1.56000 6396.00
REPLACING BAR REINFORCEMENT | | |
0210 605511 116.000 LF | 500.00000 58000.00 | 480.00000 55680.00 | 397.00000 46052.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0240 605578 62.000 EACH | 65.00000 4030.00] 660.00000 40920.00 | 58.17000 3606.54
REPLACING STEEL RIVETS/BOLTS | | |
0260 605606 LUMP | 10000.00000 10000.00| 90000.00000 90000.00 | 75000.00000 75000.00
TEMPORARY BRIDGE SUPPORT SYSTEM | |
0270 605670 LUMP | 125000.00000 125000.00] 44000.00000 44000.00] 150000.00000 150000.00
BRIDGE JOINT DRAIN TROUGH | | |
0280 605693 367.000 LF | 45.00000 16515.00 | 300.00000 110100.00] 219.00000 80373.00
SILICONE JOINT SEAL, 1" | | |
0290 605709 18.000 EACH | 200.00000 3600.00] 1730.00000 31140.00] 150.65000 2711.70
WELD REPAIRS | | |
0300 605732 1.000 EACH | 650.00000 650.00]| 3920.00000 3920.00] 789.00000 789.00
REPLACE STEEL TAP BOLT | | |
0310 605733 LUMP | 145000.00000 145000.00| 155000.00000 155000.00| 150000.00000 150000.00
PIN AND HANGER RETROFIT | | |
0320 610502 3700.000 LF | 12.00000 44400.00| 42.00000 155400.00] 39.90000 147630.00
POINTING EXISTING STONE MASONRY | |
0330 611503 4000.000 SF | 15.00000 60000.00 | 2.70000 10800.00 | 5.00000 20000.00
GRAFFITI REMOVAL | |
0340 612502 180.000 LF | 140.00000 25200.00] 58.00000 10440.00 230.00000 41400.00
PVC PIPE, 6" | | |
0350 612503 90.000 LF | 160.00000 14400.00 | 57.00000 5130.00] 223.00000 20070.00
PVC PIPE, 8" | I I
0360 705001 900.000 SF | 11.50000 10350.00| 6.00000 5400.00| 10.00000 9000.00
P.C.C. SIDEWALK, 4" | | |
0370 712005 113.000 sSY | 37.00000 4181.00] 95.00000 10735.00 | 139.11000 15719.43
RIPRAP, R-4 | | |
0380 720585 3.000 EACH | 3100.00000 9300.00] 2900.00000 8700.00 | 2932.00000 8796.00
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-31 | | |
0390 725001 1.000 EACH | 1100.00000 1100.00| 1025.00000 1025.00] 1042.00000 1042.00
| |
| |

TYPE 31)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/12
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER : 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|J D ECKMAN INC |GREGGO & FERRARA INC | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0400 725002 3.000 EACH | 3100.00000 9300.00] 2900.00000 8700.00 | 2932.00000 8796.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | | |
0410 726001 1.000 EACH | 1000.00000 1000.00]| 925.00000 925.00]| 937.00000 937.00
END ANCHORAGE 31 | | |
0420 727004 1864.000 LF | 85.00000 158440.00] 80.00000 149120.00] 80.70000 150424.80
CHAIN-LINK FENCE, 6' HIGH | | |
0430 727006 16.000 EACH | 360.00000 5760.00] 340.00000 5440.00] 340.00000 5440.00
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0440 727007 12.000 LF | 70.00000 840.00]| 65.00000 780.00] 63.00000 756.00
CHAIN-LINK FENCE, 8' HIGH | | |
0450 727008 2.000 EACH | 290.00000 580.00]| 270.00000 540.00]| 261.00000 522.00
TERMINAL POSTS FOR 8' CHAIN-LINK FENCE | | |
0460 727014 1640.000 LF | 5.00000 8200.00| 2.70000 4428.00] 12.60000 20664.00
CONSTRUCTION SAFETY FENCE | | |
0470 727547 1870.000 LF | 20.00000 37400.00] 5.75000 10752.50] 24.50000 45815.00
REMOVAL OF FENCE | | |
0480 732005 243.000 CY | 45.00000 10935.00] 63.00000 15309.00] 133.84000 32523.12
TOPSOIL (CY) | | |
0490 734013 1428.000 SY | 0.50000 714.00] 0.52000 742.56] 1.00000 1428.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0500 735535 1428.000 SY | 2.50000 3570.00] 2.60000 3712.80] 7.00000 9996.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0510 743005 360.000 EADY | 10.00000 3600.00] 34.00000 12240.00 80.20000 28872.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0520 743007 288.000 HOUR | 75.00000 21600.00] 75.00000 21600.00] 75.00000 21600.00
TRAFFIC OFFICERS | | |
0530 743008 22.000 EACH | 16.50000 363.00] 22.00000 484.00]| 20.90000 459.80
REFLECTOR PANELS | | |
0540 743010 245.000 EADY | 55.00000 13475.00]| 130.00000 31850.00] 345.00000 84525.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0550 743015 1100.000 LF | 28.00000 30800.00] 22.00000 24200.00] 37.40000 41140.00
FURNISH AND MAINTAIN PORTABLE PCC | | |
SAFETY BARRIER | | |
0560 743023 6024.000 LFDY | 0.30000 1807.20] 0.25000 1506.00 | 0.15000 903.60
| | |

TEMPORARY BARRICADES, TYPE III



PERMANENT PAVEMENT STRIPING, EPOXY
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE 10/23/12 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 I( 5 )
|J D ECKMAN INC |GREGGO & FERRARA INC | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0570 743025 2.000 EACH | 1100.00000 2200.00]| 1500.00000 3000.00]| 5235.00000 10470.00
INSTALL TEMPORARY IMPACT ATTENUATOR | |
0580 743028 2.000 EACH | 4200.00000 8400.00] 7500.00000 15000.00] 12560.00000 25120.00
FURNISH TEMPORARY IMPACT ATTENUATOR - | | |
NON-GATING, REDIRECTIVE, TEST-LEVEL 2 | | |
0590 743050 3920.000 HOUR | 52.90000 207368.00| 52.90000 207368.00| 52.90000 207368.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0600 743062 1960.000 HOUR | 76.71000 150351.60] 76.71000 150351.60] 76.71000 150351.60
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0610 746647 8.000 EACH | 320.00000 2560.00] 1275.00000 10200.00] 634.96000 5079.68
REPLACEMENT OF ALUMINUM HANDHOLE COVER | | |
AND FASTENERS | |
0620 746648 2.000 EACH | 225.00000 450.00] 625.00000 1250.00] 434.96000 869.92
REPLACEMENT OF STEEL FASTENERS | | |
0630 748015 605.000 SF | 7.00000 4235.00] 4.00000 2420.00] 5.20000 3146.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0640 748033 28.000 LF | 3.50000 98.00]| 2.10000 58.80] 1.00000 28.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 5" | | |
0650 748525 5940.000 LF | 2.50000 14850.00 | 1.30000 7722.00] 1.60000 9504.00
TEMPORARY MARKINGS, TAPE, 4" | | |
0660 748529 70.000 SF | 22.00000 1540.00] 28.00000 1960.00] 471.00000 32970.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
0670 748530 3750.000 SF | 3.30000 12375.00] 1.60000 6000.00| 3.00000 11250.00
REMOVAL OF PAVEMENT STRIPING | | |
0680 748548 8028.000 LF | 0.70000 5619.60] 0.60000 4816.80 | 0.50000 4014.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0690 748553 1.000 EACH | 330.00000 330.00] 330.00000 330.00] 262.00000 262.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0700 748557 1745.000 LF | 0.55000 959.75| 1.40000 2443.00] 1.00000 1745.00
| | |
| | |

RESIN PAINT, BLACK, 3"
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER : 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|J D ECKMAN INC |GREGGO & FERRARA INC | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0710 749687 33.000 EACH | 65.00000 2145.00]| 57.00000 1881.00] 131.00000 4323.00
|

INSTALLATION OR REMOVAL OF TRAFFIC
SIGN(S) ON SINGLE SIGN POST
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER : 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|J D ECKMAN INC |GREGGO & FERRARA INC | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0720 749688 9.000 EACH | 165.00000 1485.00] 94.00000 846.00]| 262.00000 2358.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0730 758000 100.000 SY | 17.00000 1700.00] 30.00000 3000.00] 74.88000 7488.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0740 759501 17.000 EAMO | 5000.00000 85000.00 | 4500.00000 76500.00 | 3591.00000 61047.00
FIELD OFFICE, SPECIAL | | |
0750 760001 5475.000 SYIN | 4.50000 24637.50] 8.20000 44895.00 | 11.60000 63510.00
PAVEMENT - MILLING CONCRETE | | |
0760 760006 840.000 SY | 10.00000 8400.00 | 5.60000 4704.00] 8.66000 7274.40
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0770 762001 80.000 LF | 5.00000 400.00]| 5.70000 456.00]| 10.50000 840.00
SAW CUTTING, HOT MIX | | |
0780 762002 240.000 LF | 5.00000 1200.00] 5.70000 1368.00] 8.00000 1920.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0790 763000 LUMP | 250000.00000 250000.00| 125000.00000 125000.00| 275000.00000 275000.00
INITIAL EXPENSE | |
0800 763501 LUMP | 75000.00000 75000.00 | 80000.00000 80000.00 | 11650.00000 11650.00
CONSTRUCTION ENGINEERING | | |
0810 763503 1040.000 HOUR | 0.80000 832.00]| 0.80000 832.00]| 0.80000 832.00
TRAINEE | | |
0820 763508 LUMP | 4500.00000 4500.00 | 5500.00000 5500.00] 1578.00000 1578.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0830 763509 17.000 EAMO | 500.00000 8500.00 | 500.00000 8500.00 | 526.00000 8942.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | I I
0840 763522 LUMP | 15000.00000 15000.00 | 8000.00000 8000.00] 524.00000 524.00
COAST GUARD SPECIFIC CONDITIONS | |
0850 763643 LUMP | 150000.00000 150000.00] 98000.00000 98000.00| 334380.47000 334380.47
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 2,167,424.15] $ 2,184,930.06| $ 2,800,707.00
—————————————————————————————————————————— o
SECTION 0002  FIXED QUANTITIES
| | |
0070 601522 1100.000 SF | 17.50000 19250.00 | 35.00000 38500.00] 20.00000 22000.00
TEMPORARY PROTECTIVE SHIELD | | |
SECTION TOTALS | $ 19,250.00] $ 38,500.00]| $ 22,000.00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/17/12
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
CALL ORDER 003 CONTRACT ID : T201007402.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT N1
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|J D ECKMAN INC |GREGGO & FERRARA INC |CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
—————————————————————————————————————————— o
SECTION 0003  SPECIALTY ITEMS
| | |
0860 602733 5475.000 SYIN | 130.00000 711750.00] 92.00000 503700.00] 138.00000 755550.00
POLYESTER POLYMER CONCRETE OVERLAY | |
0870 605522 LUMP | 533000.00000 533000.00] 614000.00000 614000.00] 718280.00000 718280.00
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0880 605532 LUMP | 1250000.00000 1250000.00| 1700000.00000 1700000.00| 1333940.00000 1333940.00
CLEANING EXISTING STEEL STRUCTURES [ [
(NON-HAZARDOUS BASE) [ [
0890 605584 12100.000 LB | 22.00000 266200.00] 24.00000 290400.00] 19.63000 237523.00
STEEL STRUCTURE REPAIR [ [ |
SECTION TOTALS | S 2,760,950.00] S 3,108,100.00] S 3,045,293.00
—————————————————————————————————————————— B e
CONTRACT TOTALS | S 4,947,624.15]| S 5,331,530.06]| S 5,868,000.00
DBE GOALS | 4 3| 4 3| 4 $




